

# Kerala Co-operative Milk Marketing Federation Limited Cattle Feed Plant, Malampuzha, Palakkad-678 651

Tel: 0491-2816301, 2816316, E-mail: <a href="mailto:cfm@milma.com">cfm@milma.com</a>; <a href="mailto:cfm@milma.com">cfmprod@milma.com</a>; <a href="mailto:cfm.com">cfmprod@milma.com</a>; <a href="mailto:cfm.com">cfmprod@milma.com</a>; <a href="mailto:cfm.com">cfmprod@milma.com</a>; <a href="mailto:cfm.com">cfmprod@milma.com</a>; <a href="mailto:cfm.com">cfmprod@milma.c

CFP-M/PROD/592/2023/1104

13.09.2023

#### **NOTICE INVITING TENDER**

Sealed quotations are invited from licensed contractor for the annual maintenance and cleaning of the two numbers of boilers in Cattle Feed Plant, Malampuzha P.O., Palakkad as per the terms and conditions furnished below.

### **SCOPE OF WORK**

Annual maintenance cum cleaning of our **TWO** numbers of boilers (of make Thermax MXP-20/10.54/109 and 108; horizontal multi tubular shell type smoke tube boilers of capacity 2000 kg/hr each) in connection with annual inspection by the Inspector of Factories and Boilers. The works include chemical cleaning at water side with Tri-sodium phosphate, internal and external cleaning of fire tubes, Pre-heater, furnace cleaning, removal of all Boiler mountings, servicing/overhauling of all the mountings and fittings, refitting the same with new gaskets after servicing, cleaning the shell with Tri-sodium phosphate and arranging the hydraulic test cum inspection by Inspector of Factories and Boilers, Palakkad. The scope of work also includes arresting water and steam leakages if any relating boiler lines including the supply of required materials, internal cleaning of flue gas ducts and chimney bottom.

## **GENERAL CONDITIONS**

- 1. Applicable statutory deductions like GST, income tax, sales tax, EPF/ ESI, Work contract tax, etc. shall be effected while settling bills. The contractors must remit ESI/EPF for the work and for their employees should produce proof of remittance to avoid the ESI cutting while submitting the bills. Submit the Chalan as the proof of remittance along with bills, for considering release of payment. Without the ESI/EPF remittance proof payments will be released only after cutting the ESI/EPF from the bills.
- 2. All essential materials required for the work shall be brought to the site before commencing the work.
- 3. Specifications shall be as mentioned in the schedule of quantities and for further clarifications our Production Section Head shall be contacted before taking up the particular work.
- 4. The quantities and items of works mentioned in the schedule are tentative. Manager reserves the right to place work order for part of the schedule, depending upon the financial implications. Payment shall be effected only for those quantities actually executed at site.
- 5. Each item of work shall be approved prior to commencement of the next work.
- 6. The contractor shall arrange for all compliance to the ESI/PF rules in force. Cattle Feed Plant shall not be liable for any benefits/compensation to the workers engaged by the contractor, in the event of accidents/mishaps etc. during execution of work. The contractor shall provide suitable safety measures to his workmen and also to the plant raw materials stored in that area in case of any emergency like rain/ wind etc. while executing the work.
- 7. The materials shall be inspected by our engineers before acceptance. The materials shall be of our approved make as per the schedule.

- 8. The contractor or his workmen shall not interfere in any activity of the Plant and/or cause any damages to buildings/property. The entry of all such labourers will be on the basis of gate pass, which will have to be arranged by the Contractor prior to starting the work. In the event of any damage to Cattle Feed Plant's property, the contractor alone shall be liable.
- 9. The plant day to day activities shall not be affected during the execution of contract works.
- 10. The contract works found inferior in quality/of bad workmanship shall be redone at contractor's risk and cost within the stipulated time. Financial losses incurred due to delayed execution of contract works affecting our routine production will be suitably recovered from the contractor.

## **SPECIFIC TERMS AND CONDITIONS**

- 1. The work contract includes the supply of all required materials and consumables like Tri-sodium phosphate, Hydraulic pumps, nuts, bolts, brushes, metallic packing, ¾ " gauge glass sleeve, ¾ " cone washer and ¾ " gauge glass, other required tools and tackles etc. The supply of all materials shall be as per boiler standards and IBR approved.
- 2. The entire works including the inspection of the Boiler with Registration No. K-1024 shall be completed on or before **14.10.2023** and the other Boiler with Registration No. K-1043 shall be completed on or before **08.11.2023**
- 3. Inspection Fee shall be paid by us. Inspection related other expenses like documentation work, conveyance, food etc. shall be borne by the contractor.
- 4. Work contract tax, E.S.I contribution, GST and other statutory recoveries if any shall be deducted from the bill by us if the contractor does not comply with statutory deductions rules.
- 5. All the works shall be carried out as per the directions of our Production Section Head and shall follow the safety regulations of our company.
- 6. Payment will be released only after the completion of entire works and on receipt of **Permit certificate (FORM VI)** from the Department of Factories and Boilers.
- 7. You shall guarantee to rectify any defects noticed in your works due to bad workmanship within 6 months from the date of completion of the work contract. An undertaking in this regard shall be submitted along with your invoice for effecting payment.
- 8. Duly filled in quotation shall be submitted in sealed cover on or before **3:00 PM on 22.09.2023** and will be opened at **3:30 PM on the same day**. It shall be addressed and sent to: The Manager, KCMMF Milma, Cattle Feed Plant, Malampuzha, Palakkad 678651. *Mail quotations will not be accepted strictly*.

The undersigned reserves the right to accept any or reject all the quotations without assigning any reason.

MANAGER

Copy to: 1. FO

- 2. All Notice Boards
- 3. Panchayath Office
- 4. Milma website
- 5. Village office
- 6. Production Section Boiler File
- 7. HO Projects